

## ADDENDUM NO. 1

### CITY OF CORONADO Sunset Park Improvements Project Project Number 18-CO-ES-645

November 6, 2017

This addendum is issued to all plan holders for the Sunset Park Improvements project. There are two (2) pages to this addendum.

#### Clarifications/Revisions:

- 1) **Clarification:** Special Provisions Page 44, Section 801.6, Maintenance and Plant Establishment – This section is deleted in its entirety. City forces will perform post-installation maintenance for sod establishment.
- 2) **Clarification:** – During the post-installation maintenance period, any irrigation infrastructure damaged by City forces performing such work shall be repaired/replaced by the City.
- 3) **Clarification:** – The sod for this project will be supplied by American Sod Farms (15507 Old Milky Way, Escondido CA 92027) and has been ordered and paid for by the city ahead of project commencement. The contractor awarded this project will coordinate with the City's project manager at least two weeks prior to having irrigation and fine grading completed. Once irrigation and fine grading has been approved by the City, the City's project manager will coordinate sod installation by American Sod Farms. The general contractor is not responsible for sod installation (this includes work addressing planting Note 6, Sheet 11 of 12).
- 4) **Clarification:** – Parking on Ocean Drive adjacent to Sunset Park may be prohibited or restricted provided that parking on Ocean Boulevard is open and available. Once construction fencing is erected and parking along Ocean Boulevard is precluded, parking on Ocean Drive shall remain open until project completion.
- 5) **Clarification:** – All work related to irrigation, including installation of controller wiring across Ocean Boulevard shall be included and paid for in the line item for "Automatic Irrigation System."
- 6) **Clarification:** Construction staking to establish proposed grades, if necessary, shall be the responsibility of the contractor performing grading operations. The cost to perform construction staking shall be included in the line item for "Fine Grading" and no additional compensation is allowed.
- 7) **Clarification:** Plan Sheet L-6 (or 11 of 12) – The "Sod Abatement Program" as shown is a suggested means and methods for preparing the site for sod/soil excavation. The contractor is

ultimately responsible for how they will perform this task consistent with the project plans and specifications. If the sod abatement program is not utilized prior to sod removal, the contractor will be required to treat the bare ground with three applications of 50% glyphosate/50% Fusilade II spaced 4 to 5 days apart and irrigating after each application.


- 8) **Revision:** – Trash receptacle model number(s) shown on Sheets L-5 and L-6 are incorrect. The correct model numbers for the new trash receptacles are QRCE3036WHOV25, LID-HOVER25/CST and QRPL30B

All bidders shall acknowledge receipt and acceptance of Addendum No. 1 by signing in the space provided and submitting the signed Addendum with the Bid.

\_\_\_\_\_  
Authorized signature

\_\_\_\_\_  
Date

The bid opening date and time remain unchanged as a result of this addendum. All bids must be filed with the City Clerk at City Hall, 1825 Strand Way, Coronado, California 92118 PRIOR to 2:00 p.m. on November 9, 2017.

  
\_\_\_\_\_  
Jim Newton  
Principal Engineer, City of Coronado

11 / 6 / 17  
\_\_\_\_\_  
Date